CLARIFICATION ON QUESTIONS FROM CONTRACTORS
10 JUNE 2004

1. When will drawings and specs for the garage/office under construction be
available?

After award of task order.

2. Isthereaplan available that shows existing utilities on this site?

Y es, the existing penetration/excavation permit drawings will be provided
pending classification of the document.

3. The solicitation refers to thistask order as phase 2. What is intended for phase
3?

Demolition of the existing garage.

4. Isthe demolition of Bldg 9712 to be included in this task order? No

5. Isthat aplan available that shows the limits of construction? The designer
(Task order awardee) of the facility should recommend end construction limits
based on footprint.

6. What is the scope of work for the sitework and paving? Sitework and paving
will be recommended by designer.

7. Isthere site fencing, exterior lighting, etc. to be included in the SOW? No.
Site fencing or parking lighting is included.

8. Would a PE licensed in TN and qualified, according to TN, to design fire
protection systems be acceptable for the design of the sprinkler and fire alarm
systems or isalicensed fire protection engineer required? A stampisrequired on
all fire protection drawings. Aslong as state requirements are met and the PE is
not outside his /her area of expertise, it is permissible for aTN licensed PE to
prepare and stamp.

9. Paragraph 4.1.2 - would the Carrier E20-11 Hourly Analysis Program be
acceptable for performing calculations of HVAC loads? Y es, aslong as it meets
the requirements of the Engineering Interface Document.

10. Paragraph 4.3.2.3 - Do Federa accessibility standards (UFAS) apply or ADA
only? ADA only. Doesthe facility'sinterpretation of ADA standards require
dual electric water coolers for each 75 occupants, one mounted high and the other
mounted at wheelchair height?

11. Theold building isin the way making it impossible to provide workable
drive-throughs until the old building is demolished. Contractor’s were concerned
the project could not be accepted if the drive-through was non functioning.
Requested clarification in the specifications that the drive-throughs exist and
would be fully operational at the time of demolition/installation of parking. The
new facility will be designed and constructed and ramps shall be completed to
match the proposed parking grade of the lot left after the demoalition of the
existing garage. In more detail, design considerations for the proper drainage of
the area after the demolition of the existing garage should be considered. It will
be understood that a vehicle may not pull through the service bays as designed
until the existing garage is demolished by others.

12. Isthirteen feet acceptable between the two buildings? Yes

13. Contractors were concerned over the time for relocation of equipment from



the old building to the new building. Requested clarification about that in
relationship to time for completing the project. 30 days will be allowed for all
moving of equipment, however the service capabilities for the maintenance crew
will not be taken out completely for that period of time. A practical work plan
will be submitted by the contractor and approved by the Corps of Engineers
showing the sequencing of the equipment to be moved. Shorter durations will be
considered if aless coordinated (all at one time) effort is requested.

14. Specifications need to be changed to remove the grease pit.

Will be included in amendment. See Word document * Garage SOW amend” last
updated 8 June 04.

15. Contractor wanted to know who the lift vendor is, so they can contact them
on costs associated with removing and installing the liftsto new garage. The lift

vendor nameis “Rotary”. They were last serviced in Jan 04 by a company called
“|ubrication equipment services” 865-525-8401

16. Clarify in the specifications the time to complete the project i.e. days or
months. Will be included in amendment. See Word document “ Garage SOW
amend” last updated 8 June 04.

17. Contractors requested the utility drawings. Disks with drawings to primes.
Drawings for the existing penetration / excavation permit will be mailed to all
bidders pending classification. If unclassified, drawings will be e-mailed.

18. Whereisthe perimeter limit? It isthelittle plastic fence. May need to
include in change with revised specifications. Work limits exist as the vicinity of

the garage service bays reflected on the solicitation for this design-build task

order.

19. Isthererock in the area of the foundation excavations? EC-C: No

signifcant quantity of rock is expected in the area of foundation excavation.



